STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 15

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

10/ 25/ 06
03-0A4104

03-PLA-49-3.2/7.4

B I

D SUMMARY

DEPARTMENT

I N PLACER COUNTY I N AUBURN FROM
FULVEI LER AVENUE TO W LLOW CREEK

AVENUE

W DEN ROADWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

OF TRANSPORTATI ON

Bl D245
PACE 1

10/ 26/ 06
CONTRACT CODE 'D '
105 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

245

PERCENT OVER EST 4. 02

707 746-6870
00869322
707 746-6815

831 724-1011
00000089
831 768-4021

530 891-6555
00091712
530 894-6220

916 381-0911
00726454
916 381-0611

FUND TOTAL HB4N 5, 360, 000
ENG NEERS EST 5, 218, 593. 20 AMOUNT OVER 209, 781. 30
R P
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

5,428, 374.50 5 NEHEM AH CONSTRUCTI ON | NC
4790 E 2ND STREET FAX
BENI CI A CA 94510

5,875, 875. 00 3 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085 FAX
WATSONVI LLE CA 95077

6, 037, 164. 00 4 BALDW N CONTRACTI NG COVPANY
I NC
1764 SKYWAY FAX
CH CO CA 95928

6,219, 727. 10 2 MARTI N BROTHERS CONSTRUCTI ON
20 LI GHT SKY COURT FAX
SACRAMENTO CA 95828

7,133, 448. 50 1 TEI CHERT CONSTRUCTI ON

P O BOX 700
LI NCOLN CA 95648-0700

FAX

916 645-4800
00000008
916 645-4801

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 0A4104

03- PLA-49-3 SUMMARY

10/ 25/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

10/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AERCO PACI FI C I NC
RANCHO CORDOVA CA

ANRAK CORPCRATI ON
SACRAMENTO CA

BALDW N CONTRACTORS
CHI CO CA

BENTENCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA

HARRI S SALI NAS REBAR
LI VERMORE CA

NI TTA EROSI ON CONTROL
LOOM S CA

ROBERT BEADLES | NC
LODI CA

TI TAN DVBE
REDDI NG CA

MESSACGE BOARDS ( PORTI ON)

LANDSCAPI NG

COLD PLANE

ASPHALT CONCRETE ( PORTI ON)

ELECTRI CAL

REI NFORCI NG

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND SI GNS

STORM WATER POLLUTI ON PREVENTI ON PLAN



03- 0A4104 Bl D245

03- PLA-49-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 25/ 06 10/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
LI NCOLN CA
AERCO PACI FI C LANDSCAPI NG ( PARTI AL)
RANCHO CORDOVA CA
Cl R MELE ELECTRIC ELECTRI CAL
RI CHMOND CA
CONSTRUCTI ON AREA SIGNS | NC CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA
HARRI S SALI NAS REBAR ( PARTI AL)
LI VERMORE CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
NI TTA EROSI ON CONTROL HYDROSEEDI NG ( PARTI AL)
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY | TEM5S 56 THRU 58
LI NCOLN CA
A J VASCONI | TEM5 59, 60. 63, 64 AND 68
CONCORD CA
AERCO PACI FI C I NC | TEMS 42 AND 50 THRU 52 ( PARTI AL)

RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



03- 0A4104 Bl D245
03- PLA-49-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 25/ 06 10/ 26/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANRAK CORPCRATI ON | TEM 30 (PARTI AL)
SACRAMENTO CA
CONSTRUCTI ON AREA SI GNS I TEMS 13, 21, 22, 29, 65 THRU 67 AND 89 THRU 91
NEWCASTLE CA
GLOBAL ENVI RONMENTAL NETWORK I TEMS 4 AND 36 ( PARTIAL)
FOUNTAI N VALLEY CA
JERRY LEE FORD CONSTRUCTI ON | TEMS 16, 19, 24 THRU 27, 40, 52, 61, 62 (PARTIAL)
REDDI NG CA
JERRY LEE FORD CONSTRUCTI ON I TEMS 69 THRU 84, 86, 87 AND 105 (PARTIAL)
REDDI NG CA
LI NEAR OPTI ONS | TEMS 14, 20, 92 THRU 100 AND 105 ( PARTI AL)
MENLO PARK CA
NI TTA EROSI ON CONTROL I TEM5 6 AND 43 THRU 49
LOOM S CA
PACI FI C EXCAVATI ON I TEMS 101 THRU 104
ELK GROVE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

LI NCOLN CA

AERCO PACI FI C
RANCHO CORDOVA CA
ON NEXT PAGE

LANDSCAPI NG AND | RRI GATI ON



03- 0A4104
03- PLA-49-3
10/ 25/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

10/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPCRATI ON
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

CUSTOM ROCK FORM LI NERS
CARLSBAD CA

FARWEST SAFETY
LODI CA

METAL FAB
SANTA CLARA CA

MORTON REI NFORCI NG
LAKEPORT CA

NEHEM AH CONSTRUCTI ON
BENI Cl A CA

NI TTA EROCSI ON CONTROL
LOOM S CA

PACI FI C EXCAVATI ON
ELK GROVE CA

TI TAN DVBE
REDDI NG CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

COLD PLANE

I TEMS 20, 36 AND 92 THRU 100

ROCK STAIN AND COLORATI ON

ITEMS 13 THRU 15, 21, 22, 29, 65 THRU 67 AND 89 THRU 91

M SCELLANEQUS | RON AND STEEL

| TEM 64

| TEM5 59, 60 AND 63

ERCSI ON CONTRCL

ELECTRI CAL

STORM WATER POLLUTI ON PREVENTI ON PLAN

| TEM5 84 THRU 86



03- 0A4104 Bl D245
03- PLA-49-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

10/ 25/ 06 10/ 26/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AERCO PACI FI C LANDSCAPI NG AND | RRI GATI ON
RANCHO CORDOVA CA
ANRAK CORPORATI ON COLD PLANI NG ( PARTI AL)
SACRAMENTO CA
CONSTRUCTI ON AREA SI G\S SI GNS ( PARTI AL)
NEWCASTLE CA
GLOBAL ENVI RONMENTAL NETWORK TRAFFI C CONTROL AND M SCELLANEQUS SI GNS ( PARTI AL)
FOUNTAI N VALLEY CA
LI NEAR OPTI ONS STRI PI NG AND SI GNS ( PARTI AL)
MENLO PARK CA
NI TTA EROCSI ON CONTROL ERCSI ON CONTRCL
LOOM S CA
PACI FI C EXCAVATI ON ELECTRI CAL
ELK GROVE CA
VI KI NG CONSTRUCTI ON M SCELLANEOUS CONCRETE AND WALLS ( PARTI AL)

RANCHO CORDOVA CA



03- 0A4104 Bl D245

03- PLA-49-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 25/ 06 10/ 26/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,700. 00 2,700. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 125 6, 800. 00 850, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 100 30. 00 3, 000. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 400. 00 5, 400. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 10, 000. 00 10, 000. 00
6 074023 TEMPORARY EROSI ON CONTROL MR 7,500 1.00 7, 500. 00
7 074028 TEMPORARY FI BER ROLL M 500 20. 00 10, 000. 00
8 074029 TEMPORARY SI LT FENCE M 500 20. 00 10, 000. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 000. 00 4, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 000. 00 6, 000. 00
11 074034 TEMPORARY COVER M 500 8. 00 4, 000. 00
12 074035 TEMPORARY CHECK DAM M 3 1, 000. 00 3, 000. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 8, 000. 00 8, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 20, 000. 00 20, 000. 00
16 150206 ABANDON CULVERT EA 8 500. 00 4, 000. 00
17 150305 OBLI TERATE SURFACI NG M 470 10. 00 4, 700. 00
18 150605 REMOVE FENCE M 160 20. 00 3, 200. 00
19 150668 REMOVE FLARED END SECTI ON EA 1 2, 000. 00 2, 000. 00
20 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 330 9. 00 29,970. 00
STRI PE
21 150742 REMOVE ROADSI DE SI GN EA 54 100. 00 5, 400. 00
22 150748 REMOVE ROADSI DE SI GN PANEL EA 14 100. 00 1, 400. 00
23 150771 REMOVE ASPHALT CONCRETE DI KE M 240 200. 00 48, 000. 00
24 150805 REMOVE CULVERT EA 13 200. 00 2, 600. 00
25 150820 REMOVE | NLET EA 16 200. 00 3, 200. 00
26 150821 REMOVE HEADWAL L EA 2 2, 000. 00 4, 000. 00
27 150826 REMOVE MANHOLE EA 4 500. 00 2, 000. 00
28 150829 REMOVE RETAI NI NG WALL M 50 500. 00 25, 000. 00
29 152320 RESET ROADSI DE SI GN EA 5 350. 00 1, 750. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 32, 000 1.50 48, 000. 00
31 153215 REMOVE CONCRETE (CURB AND GUTTER) M 120 200. 00 24,000. 00
32 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) M 40 50. 00 2, 000. 00
33 153239 REMOVE CONCRETE (CURB, GUTTER, AND M 170 400. 00 68, 000. 00
S| DEVALK)
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
35 190101 ROADWAY EXCAVATI ON VB 4, 600 70. 00 322, 000. 00



03- 0A4104 Bl D245

03- PLA- 49- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 25/ 06 10/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 700. 00 2, 700. 00
37 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 640 150. 00 96, 000. 00
38 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 390 30. 00 11, 700. 00
39 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 136 40. 00 5, 440. 00
WALL)
40 193114 SAND BACKFI LL VB 40 200. 00 8, 000. 00
41 194001 DI TCH EXCAVATI ON VB 490 30. 00 14, 700. 00
42 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 37, 000. 00 37, 000. 00
43 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 6 200. 00 1, 200. 00
44 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,310 3.00 3, 930. 00
45 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 9 200. 00 1, 800. 00
46 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 1, 000. 00 4,000. 00
47 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 60 70. 00 4, 200. 00
48 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 520 12.00 6, 240. 00
49 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 200 6. 00 1, 200. 00
50 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 3, 500. 00 3, 500. 00
51 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 4, 500. 00 4, 500. 00
52 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 53, 000. 00 53, 000. 00
53 (S) 208304 WATER METER EA 3 2, 000. 00 6, 000. 00
54 260201 CLASS 2 AGGREGATE BASE VB 2, 600 70. 00 182, 000. 00
55 390102 ASPHALT CONCRETE (TYPE A) TONN 6, 600 108. 00 712, 800. 00
56 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 23 54. 00 1, 242. 00
AREA)
57 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 170 3.50 595. 00
58 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,120 3.50 3, 920. 00
59 (F) 510132 CLASS 2 CONCRETE ( RETAI NI NG WALL VB 108 1, 000. 00 108, 000. 00
FOOTI NG)
60 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 104 1, 000. 00 104, 000. 00
61 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 70 600. 00 42, 000. 00
62 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 93 1, 000. 00 93, 000. 00
63 010067 ARCHI TECTURAL TEXTURE MR 172 40. 00 6, 880. 00
64 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 9, 400 3.00 28, 200. 00
65 566011 ROADSI DE SI GN - ONE POST EA 42 175. 00 7, 350. 00
66 566012 ROADSI DE SI GN - TWD POST EA 10 350. 00 3, 500. 00
67 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 16 80. 00 1, 280. 00
METHCD)
68 (S) 597601 PREPARE AND STAI N CONCRETE MR 172 20. 00 3, 440. 00
69 620904 300 MM ALTERNATI VE Pl PE CULVERT M 11 600. 00 6, 600. 00



03- 0A4104 Bl D245

03- PLA- 49- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 25/ 06 10/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 620909 450 MM ALTERNATI VE Pl PE CULVERT M 151 400. 00 60, 400. 00

71 620913 600 MM ALTERNATI VE Pl PE CULVERT M 250 300. 00 75, 000. 00

72 620919 750 MM ALTERNATI VE Pl PE CULVERT M 2 1, 000. 00 2, 000. 00

73 620924 900 MM ALTERNATI VE Pl PE CULVERT M 66 600. 00 39, 600. 00

74 010068 375 MM PLASTI C Pl PE ( SMOOTH WALL) M 101 200. 00 20, 200. 00

75 650079 900 MM REI NFORCED CONCRETE Pl PE M 26 600. 00 15, 600. 00

76 665729 300 MM SLOTTED CORRUGATED STEEL Pl PE M 205 300. 00 61, 500. 00
(2.01 MM THI CK)

77 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00

78 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 5 1, 000. 00 5, 000. 00

79 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00

80 707247 1200 MV PRECAST CONCRETE Pl PE MANHOLE EA 4 2, 000. 00 8, 000. 00

81 707249 1500 MM PRECAST CONCRETE Pl PE MANHOLE EA 1 2,500. 00 2,500. 00

82 721009 ROCK SLOPE PROTECTI ON VB 100 150. 00 15, 000. 00
(FACING METHOD B)

83 729010 ROCK SLOPE PROTECTI ON FABRI C M2 220 6. 00 1, 320. 00

84 731501 M NOR CONCRETE ( CURB) VB 35 1, 200. 00 42,000. 00

85 731530 M NOR CONCRETE ( TEXTURED PAVI NG M2 80 50. 00 4, 000. 00

86 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 164 800. 00 131, 200. 00
CURB RAMP)

87 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5, 642 5. 00 28, 210. 00

88 800300 CHAIN LI NK FENCE M 12 200. 00 2, 400. 00

89 820107 DEL| NEATOR ( CLASS 1) EA 50 45. 00 2, 250. 00

90 820141 OBJECT MARKER ( TYPE K- 1) EA 5 45. 00 225. 00

91 820151 OBJECT MARKER ( TYPE L-1) EA 1 45. 00 45. 00

92 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 700 48. 00 33, 600. 00

93 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4,340 1.25 5, 425. 00
( SPRAYABLE)

94 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 780 1. 80 12, 204. 00

95 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 040 4.00 8, 160. 00

96 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 70 1.45 101. 50
(BROKEN 1.83 M- 0.30 M

97 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 200 1.45 11, 890. 00
(BROKEN 10.98 M- 3.66 M

98 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100 1.45 145. 00
(BROKEN 5.18 M- 2.14 M

99 (S) 010069 150 MM THERMOPLASTI C TRAFFI C STRI PE M 280 1. 65 462. 00

(BROKEN 2.44 M- 1.22 M



03- 0A4104 Bl D245

03- PLA-49-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
10/ 25/ 06 10/ 26/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
100 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 600 4.50 7, 200. 00
101 (S) 860703 I NTERCONNECTI ON CONDUI T AND CABLE LS LUWP SUM 68, 000. 00 68, 000. 00
102 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 15, 000. 00 15, 000. 00
103 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUWP SUM 1, 020, 000. 00 1, 020, 000. 00
104 (S) 862031 SALVAGE FLASHI NG BEACON LS LUMP SUM 3, 000. 00 3, 000. 00
105 999990 MOBI LI ZATI ON LS LUVP SUM 450, 000. 00 450, 000. 00

TOTAL 5, 428, 374. 50



03- 0A4104 Bl D245

03- PLA-49-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
10/ 25/ 06 10/ 26/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,700. 00 2700. 00 2,700. 00 2700. 00 2,700. 00 2700. 00 2,700. 00 2700. 00

2 3, 100. 00 387500. 00 1, 200. 00 150000. 00 2, 500. 00 312500. 00 1, 000. 00 125000. 00

3 39. 00 3900. 00 12. 00 1200. 00 25. 00 2500. 00 15. 00 1500. 00

4 5, 400. 00 5400. 00 5, 400. 00 5400. 00 5, 400. 00 5400. 00 5, 400. 00 5400. 00

5 5, 000. 00 5000. 00 40, 000. 00 40000. 00 37, 000. 00 37000. 00 42, 000. 00 42000. 00

6 .75 5625. 00 .73 5475. 00 .80 6000. 00 .75 5625. 00

7 14. 00 7000. 00 15. 00 7500. 00 13. 20 6600. 00 16. 00 8000. 00

8 20. 00 10000. 00 15. 00 7500. 00 18. 00 9000. 00 16. 00 8000. 00

9 2, 800. 00 5600. 00 2,500. 00 5000. 00 8, 500. 00 17000. 00 5, 785. 00 11570. 00
10 6, 200. 00 12400. 00 3, 000. 00 6000. 00 3, 500. 00 7000. 00 3, 500. 00 7000. 00
11 16. 00 8000. 00 10. 00 5000. 00 17.50 8750. 00 2.65 1325. 00
12 350. 00 1050. 00 230. 00 690. 00 2,500. 00 7500. 00 200. 00 600. 00
13 8, 550. 00 8550. 00 8, 550. 00 8550. 00 8, 030. 00 8030. 00 9, 000. 00 9000. 00
14 288, 971. 50 288971. 50 350, 000. 00 350000. 00 190, 000. 00 190000. 00 415, 000. 00 415000. 00
15 25, 000. 00 25000. 00 35, 000. 00 35000. 00 25, 000. 00 25000. 00 46, 000. 00 46000. 00
16 2,400. 00 19200. 00 3, 000. 00 24000. 00 1, 500. 00 12000. 00 2,400. 00 19200. 00
17 20. 00 9400. 00 35. 00 16450. 00 15. 00 7050. 00 150. 00 70500. 00
18 23.00 3680. 00 35. 00 5600. 00 20. 00 3200. 00 60. 00 9600. 00
19 450. 00 450. 00 800. 00 800. 00 1, 500. 00 1500. 00 1, 100. 00 1100. 00
20 6. 00 19980. 00 6. 00 19980. 00 11.00 36630. 00 6. 30 20979. 00
21 75. 00 4050. 00 75. 00 4050. 00 88. 00 4752. 00 79. 00 4266. 00
22 75. 00 1050. 00 75. 00 1050. 00 66. 00 924. 00 79. 00 1106. 00
23 15. 00 3600. 00 20. 00 4800. 00 60. 00 14400. 00 140. 00 33600. 00
24 4,500. 00 58500. 00 2, 800. 00 36400. 00 1, 800. 00 23400. 00 2,400. 00 31200. 00
25 2,300. 00 36800. 00 2, 800. 00 44800. 00 1, 200. 00 19200. 00 1, 600. 00 25600. 00
26 1, 200. 00 2400. 00 5, 800. 00 11600. 00 6, 500. 00 13000. 00 5, 000. 00 10000. 00
27 2,200. 00 8800. 00 3, 800. 00 15200. 00 6, 500. 00 26000. 00 3, 300. 00 13200. 00
28 145. 00 7250. 00 150. 00 7500. 00 750. 00 37500. 00 110. 00 5500. 00
29 165. 00 825. 00 165. 00 825. 00 220. 00 1100. 00 175. 00 875. 00
30 2.75 88000. 00 2.50 80000. 00 2.20 70400. 00 2.35 75200. 00
31 75. 00 9000. 00 110. 00 13200. 00 100. 00 12000. 00 120. 00 14400. 00
32 345. 00 13800. 00 160. 00 6400. 00 55. 00 2200. 00 420. 00 16800. 00
33 150. 00 25500. 00 115. 00 19550. 00 150. 00 25500. 00 200. 00 34000. 00
34 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
35 75. 00 345000. 00 90. 00 414000. 00 125. 00 575000. 00 119. 00 547400. 00
36 2,700. 00 2700. 00 2,700. 00 2700. 00 2,700. 00 2700. 00 2,700. 00 2700. 00
37 100. 00 64000. 00 120. 00 76800. 00 115. 00 73600. 00 105. 00 67200. 00
38 370. 00 144300. 00 130. 00 50700. 00 150. 00 58500. 00 150. 00 58500. 00
39 30. 00 4080. 00 260. 00 35360. 00 185. 00 25160. 00 210. 00 28560. 00
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03- 0A4104

03- PLA-49-3

10/ 25/ 06

. 00

312000.
607200.
4600.
595.
3920.
73440.
187200.
18200.
390600.
56760.
37600.
7770.
4750.
2240.
15480.
3630.
34730.
75000.
1460.
33000.
17675.
18200.
56375.
600.
3750.

SUMMAR

Y

OF

. 00

REMA/

403000.
712800.
1242.
595.
3920.
75600.
150800.
27160.
370605.
51600.
29610.
7770.
4750.
2240.
16340.
4867.
81238.
205000.
2660.
48708.
48278.
19188.
110290.
600.
3500.

NI NG BI DDERS

293020.
699600.
1552.
765.
5040.
99792.
151008.
59500.
204600.
27520.
33840.
10164.
6400.
2240.
20124.
6160.
104945.
195000.
3000.
52800.
60600.
22100.
133250.
1000.
6000.

Bl D245
PAGE 12
10/ 26/ 06
FI FTH
Bl D AMOUNT
415. 00 16600
100. 00 49000
38, 000. 00 38000
526. 00 3156
1.10 1441
695. 00 6255
265. 00 1060
180. 00 10800
3. 40 1768
2.50 500
3,675.00 3675
4,725.00 4725
84, 000. 00 84000
3, 150. 00 9450.
240. 00 624000.
173. 00 1141800.
205. 00 4715.
5.50 935.
4.75 5320.
945. 00 102060.
1,575. 00 163800.
355. 00 24850.
3,425.00 318525.
315. 00 54180.
3.15 29610.
195. 00 8190.
500. 00 5000.
150. 00 2400.
125. 00 21500.
925. 00 10175.
800. 00 120800.
865. 00 216250.
1, 500. 00 3000.
830. 00 54780.
800. 00 80800.
1, 400. 00 36400.
1, 015. 00 208075.
2,000. 00 2000.
2,100. 00 10500.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105

TOT

03- 0A4104

03- PLA-49-3
10/ 25/ 06
SECOND

Bl D AMOUNT
800. 00 800. 00
8, 000. 00 32000. 00
11, 000. 00 11000. 00
160. 00 16000. 00
1.30 286. 00
2,100. 00 73500. 00
220. 00 17600. 00
1, 500. 00 246000. 00
4.75 26799. 50
250. 00 3000. 00
35. 00 1750. 00
40. 00 200. 00
40. 00 40. 00
50. 00 35000. 00
1.00 4340. 00
1.00 6780. 00
2.00 4080. 00
1.00 70. 00
1.00 8200. 00
1.00 100. 00
2.00 560. 00
5.00 8000. 00
49, 500. 00 49500. 00
5, 000. 00 5000. 00
890, 000. 00 890000. 00
2,500. 00 2500. 00
580, 000. 00 580000. 00
5, 875, 875. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
800. 00 800
5, 380. 00 21520
6, 380. 00 6380
238. 00 23800
23.00 5060
1,421.50 49752
300. 00 24000.
938. 00 153832.
5.50 31031.
75. 00 900.
35. 00 1750.
40. 00 200.
40. 00 40.
50. 00 35000.
1.00 4340.
1.00 6780.
2.00 4080.
1.00 70.
1.00 8200.
1.00 100.
2.00 560.
5.00 8000.
57, 856. 00 57856.
15, 600. 00 15600.
1, 155, 083. 00 1155083.
2,680. 00 2680.
273, 000. 00 273000.
6, 037, 164. 00

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

1, 800. 00 1800
14, 500. 00 58000
18, 000. 00 18000
450. 00 45000
10. 00 2200
2,057. 00 71995
337.00 26960.
1,127.00 184828.
3.30 18618.
500. 00 6000.
66. 00 3300.
66. 00 330.
66. 00 66.
52. 80 36960.
1.40 6076.
2.00 13560.
4.40 8976.
1.60 112.
1.60 13120.
1.60 160.
1.80 504.
4.95 7920.
63, 600. 00 63600.
17, 000. 00 17000.
1, 200, 000. 00 1200000.
3, 000. 00 3000.
250, 000. 00 250000.
6,219, 727. 10

Bl D245
PAGE 13
10/ 26/ 06
FI FTH
Bl D AMOUNT
2,200. 00 2200
6, 400. 00 25600
7, 000. 00 7000
200. 00 20000
75. 00 16500
2, 300. 00 80500
320. 00 25600.
1, 075. 00 176300.
7.00 39494,
200. 00 2400.
37.00 1850.
42.00 210.
42.00 42.
52.00 36400.
1.05 4557.
1.05 71109.
2.10 4284.
1.05 73.
1.05 8610.
1.05 105.
2.10 588.
5.25 8400.
61, 000. 00 61000.
16, 500. 00 16500.
1, 215, 000. 00 1215000.
2,815. 00 2815.
100, 000. 00 100000.
7,133, 448. 50



